STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HA42

PROPGCSALS | SSUED 13
NUMBER OF BI DDERS 3

PROGRAM ELEMENTS
Bl D RANK
1
2
3

0
0

1/ 10/ 06
1-307904

B I

01- MEN-1- R10. 2/11. 2

E
RAS

NG NEERS EST

Bl D TOTAL

1, 869, 177. 00

1, 996, 493. 50

2,466, 118. 00

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
1, 980, 000

D SUMMARY DEPARTMENT

I N MENDOCI NO COUNTY NEAR PO NT
ARENA FROM 1.7 KM SOUTH OF SCHOONER
GULCH BRIDGE TO 0.1 KM SOUTH OF
SCHOONER GULCH BRI DGE

REALI GN ROADWAY

1, 786, 040. 00 AMOUNT OVER 83, 137. 00

Bl DDER | D

1

3

CF TRANSPORTATI ON

Bl D245
PAGE 1
01/ 11/ 06

CONTRACT CCODE 'F '
64 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

90

PERCENT OVER EST 4.65

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 95402

SI ERRA EQUI PMENT RENTAL | NC

P O BOX 70250
RI CHMOND CA 94807

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

707 542-4862
00171432
FAX 707 542-3210

510 233-1744
00804169
FAX 510 233- 6444

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

3. 0%



01- 307904 Bl D245

01- MEN-1-R1 PAGE 2

01/ 10/ 06 01/11/06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ARROW FENCI NG | TEM 56
PHI LO CA
J AND M LAND RESTORATI ON I TEMS 3 AND 4 AND 31 THRU 39
BAKERSFI ELD CA
STATEW DE SAFETY AND SI GNS | TEM 7
FAI RFI ELD CA
STRI PI NG GRAPHI CS I TEM 20 AND 57 THRU 61
PETALUVA CA
TI TAN I TEM 1

REDDI NG CA



01- 307904 Bl D245

01- MEN-1-R1 PAGE 3

01/ 10/ 06 01/11/06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS ASPHALT CONCRETE DI KE
ELK GROVE CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
FORCE TRAFFI C CONTROL TRAFFI C CONTROL
EXETER CA
M AND S ENVI RONMVENTAL LANDSCAPE EROCSI ON CONTRCOL AND PLANTI NG
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS ASPHALT CONCRETE DI KE

8940 SHELDON ROAD
ELK GROVE CA 95624

J AND M LAND RESTCORATI ON H GHVWAY PLANTI NG
1640 JAVES ROAD
BAKERSFI ELD CA 93308

PRCSEED LANDSCAPE AND EROSI ON CONTRCL ERCSI ON CONTROL
967 HWY 128
PH LO CA 95466

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
130 GROBRI C COURT
FAI RFI ELD CA 94533

STRI PI NG GRAPHI CS STRI PI NG
1364 N MCDOWELL STE 12
PETALUVA CA 94954

CONTI NUED ON NEXT PAGE



01- 307904 Bl D245

01- MEN-1-R1 PAGE 4

01/ 10/ 06 01/11/06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 TI TAN CHANGEABLE MESSAGE SI GN
99 M SSI ON DE ORO STE 105
REDDI NG CA 96003

TI TAN PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
99 M SSI ON DE ORO STE 105
REDDI NG CA 96003



01- 307904 Bl D245

01- MEN-1-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

01/ 10/ 06 01/11/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 1, 500. 00 1, 500. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 7, 500. 00 7, 500. 00
3 074025 TEMPORARY SOl L STABI LI ZER KG 4,500 2. 40 10, 800. 00
4 074028 TEMPORARY FI BER ROLL M 790 27.00 21, 330. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,500. 00 2,500. 00
6 074034 TEMPORARY COVER V2 9, 700 2.00 19, 400. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 155, 000. 00 155, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 12, 500. 00 25, 000. 00
10 150206 ABANDON CULVERT EA 1 1, 000. 00 1, 000. 00
11 (S) 150606 REMOVE FENCE ( TYPE BW M 710 7.00 4, 970. 00
12 150730 REMOVE CHANNEL| ZERS EA 6 8. 00 48. 00
13 150806 REMOVE Pl PE M 44 55. 00 2, 420. 00
14 150820 REMOVE | NLET EA 3 500. 00 1, 500. 00
15 150823 REMOVE DOANDRAI N EA 2 250. 00 500. 00
16 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 170 30. 00 5, 100. 00
17 (S) 151536 RECONSTRUCT FENCE ( TYPE BW M 15 50. 00 750. 00
18 152370 RELOCATE MAI LBOX EA 1 300. 00 300. 00
19 034977 RELOCATE NEWPAPER BOX EA 1 200. 00 200. 00
20 152386 RELOCATE ROADSI DE SI G\- ONE POST EA 1 300. 00 300. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2, 880 6. 50 18, 720. 00
22 034978 REMOVE METAL CATTLE GUARD EA 1 1, 000. 00 1, 000. 00
23 156585 REMOVE CRASH CUSHI ON EA 2 500. 00 1, 000. 00
24 157550 BRI DGE REMOVAL LS LUVP SUM 156, 000. 00 156, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00 6, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 5, 690 40. 00 227, 600. 00
27 193114 SAND BACKFI LL VB 7 300. 00 2,100. 00
28 194001 DI TCH EXCAVATI ON VB 180 16. 00 2, 880. 00
29 197010 PLACE AND COVPACT ENMBANKVENT VB 430 22. 00 9, 460. 00
30 198200 SUBGRADE ENHANCEMENT FABRI C MR 7,610 2.50 19, 025. 00
31 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 29, 000. 00 29, 000. 00
32 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 4 884. 00 3, 536. 00
33 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 400 .81 1, 944. 00
34 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 3 693. 00 2,079. 00
35 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 990 28. 00 27, 720. 00
36 (S) 203056 COWERC! AL FERTI LI ZER ( EROSI ON CONTROL) KG 250 1. 20 300. 00
37 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 250 7.20 1, 800. 00



01- 307904 Bl D245

01- MEN- 1- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 10/ 06 01/ 11/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (S) 204017 PLANT (GROUP W EA 700 13.00 9, 100. 00
39 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 13, 000. 00 13, 000. 00
40 260201 CLASS 2 AGGREGATE BASE VB 3, 630 75. 00 272, 250. 00
41 390153 ASPHALT CONCRETE ( TYPE A) TONN 3, 060 108. 00 330, 480. 00
42 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 14 85. 00 1, 190. 00
AREA)
43 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,110 7.50 8, 325. 00
44 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 3 1, 300. 00 3, 900. 00
45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 11.1 1, 200. 00 13, 320. 00
46 558028 METAL CATTLE GUARD (4.3 M EA 2 11, 000. 00 22, 000. 00
47 641132 300 MM PLASTI C Pl PE M 270 300. 00 81, 000. 00
48 641136 600 MM PLASTI C Pl PE M 130 350. 00 45, 500. 00
49 665737 600 MM SLOTTED CORRUGATED STEEL Pl PE M 14 425. 00 5, 950. 00
(2.01 MM THI CK)
50 034979 300 MM PERFORATED PLASTI C Pl PE M 220 125. 00 27, 500. 00
UNDERDRAI N
51 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 5 1, 300. 00 6, 500. 00
52 721009 ROCK SLOPE PROTECTI ON VB 61 230. 00 14, 030. 00
(FACING METHOD B)
53 034980 ROCK SLOPE PROTECTI ON VB 54 250. 00 13, 500. 00
(1/4 T, METHOD A)
54 729010 ROCK SLOPE PROTECTI ON FABRI C MR 510 1.30 663. 00
55 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,079 4.00 4,316.00
56 (S) 800002 FENCE (TYPE BW WOOD POST) M 730 34. 00 24, 820. 00
57 820110 M LEPCST MARKER EA 4 140. 00 560. 00
58 820111 UNDERDRAI N MARKER EA 6 140. 00 840. 00
59 820112 MARKER ( CULVERT) EA 7 140. 00 980. 00
60 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 200 2. 00 6, 400. 00
61 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 8. 00 1, 760. 00
62 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
63 071325 TEMPORARY FENCE ( TYPE ESA) M 2,100 10. 00 21, 000. 00
64 999990 MOBI LI ZATI ON LS LUMP SUM 160, 011. 00 160, 011. 00

TOTAL 1,869, 177. 00



01- 307904 Bl D245
01- MEN-1-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/ 10/ 06 01/11/06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 1, 500. 00 1500. 00
2 20, 500. 00 20500. 00 5, 000. 00 5000. 00
3 2.50 11250. 00 2.40 10800. 00
4 12.00 9480. 00 16. 00 12640. 00
5 750. 00 750. 00 3, 500. 00 3500. 00
6 1.25 12125. 00 4.00 38800. 00
7 2,500. 00 2500. 00 2,700. 00 2700. 00
8 50, 000. 00 50000. 00 263, 800. 00 263800. 00
9 7,500. 00 15000. 00 9, 500. 00 19000. 00
10 3, 500. 00 3500. 00 2,600. 00 2600. 00
11 10. 00 7100. 00 16. 00 11360. 00
12 50. 00 300. 00 20. 00 120. 00
13 500. 00 22000. 00 400. 00 17600. 00
14 2,500. 00 7500. 00 900. 00 2700. 00
15 2,500. 00 5000. 00 1, 000. 00 2000. 00
16 30. 00 5100. 00 45. 00 7650. 00
17 20. 00 300. 00 100. 00 1500. 00
18 200. 00 200. 00 350. 00 350. 00
19 200. 00 200. 00 50. 00 50. 00
20 200. 00 200. 00 300. 00 300. 00
21 5. 00 14400. 00 7.00 20160. 00
22 2,500. 00 2500. 00 2,200. 00 2200. 00
23 1, 500. 00 3000. 00 825. 00 1650. 00
24 156, 000. 00 156000. 00 156, 000. 00 156000. 00
25 6, 000. 00 6000. 00 6, 000. 00 6000. 00
26 25.00 142250. 00 60. 00 341400. 00
27 300. 00 2100. 00 200. 00 1400. 00
28 100. 00 18000. 00 20. 00 3600. 00
29 15. 00 6450. 00 10. 00 4300. 00
30 2.00 15220. 00 2.50 19025. 00
31 63, 000. 00 63000. 00 28, 600. 00 28600. 00
32 790. 00 3160. 00 650. 00 2600. 00
33 1.20 2880. 00 1.00 2400. 00
34 605. 00 1815. 00 500. 00 1500. 00
35 25.00 24750. 00 19. 00 18810. 00
36 2.50 625. 00 2.00 500. 00
37 2.50 625. 00 2.00 500. 00
38 19.50 13650. 00 12. 90 9030. 00
39 19, 200. 00 19200. 00 12,879. 00 12879. 00




01- 307904 Bl D245

01- MEN-1-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
01/ 10/ 06 01/11/06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 75. 00 272250. 00 110. 00 399300. 00
41 140. 00 428400. 00 125. 00 382500. 00
42 6. 00 84. 00 100. 00 1400. 00
43 6. 60 7326. 00 9. 00 9990. 00
44 900. 00 2700. 00 1, 010. 00 3030. 00
45 2,025. 00 22477. 50 3, 400. 00 37740. 00
46 20, 000. 00 40000. 00 22, 000. 00 44000. 00
47 310. 00 83700. 00 280. 00 75600. 00
48 550. 00 71500. 00 380. 00 49400. 00
49 525. 00 7350. 00 780. 00 10920. 00
50 300. 00 66000. 00 300. 00 66000. 00
51 2,000. 00 10000. 00 1, 700. 00 8500. 00
52 160. 00 9760. 00 330. 00 20130. 00
53 175. 00 9450. 00 230. 00 12420. 00
54 2.00 1020. 00 6. 00 3060. 00
55 4.00 4316. 00 4.00 4316. 00
56 70. 00 51100. 00 33. 00 24090. 00
57 150. 00 600. 00 140. 00 560. 00
58 75. 00 450. 00 140. 00 840. 00
59 100. 00 700. 00 140. 00 980. 00
60 6. 00 19200. 00 1.90 6080. 00
61 9. 00 1980. 00 7.90 1738. 00
62 .00 0. 00 .00 0. 00
63 10. 00 21000. 00 10. 00 21000. 00
64 195, 000. 00 195000. 00 246, 000. 00 246000. 00

TOT 1, 996, 493. 50 2,466, 118. 00



